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KPAL LARD CONSTRUCTION INC.
UNION CONTRACTOR - Laborers Local #1184

a SB/DVBE/SDVOSE Company DGS CERT # 1748928 CSLB# 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64
638 W, Southern Ave. Orange CA. 92868 '

Ph. (760) 550-1645 Fex (714) 570-1753
E-MAIL: MALLARGCONST.INC®HOTMAILCOM

Agency:  pepariment of Transportation Addanda Noted:

jeet: i . } ile @ Roy Rogers Overcrossing
Projeet: 08 1E3204 - Rie 215 Victorvil y Rog e S3rm Mullen

Bld Date: p4/23/2015

) fEm L L .. ltem Descriptisn Quantity | Unit Unit Price Extended Price
Pin. B1#29 |  Electrical Matenal: 1 LS 5500.00 $ 550000 - ]
P'oles.‘ Lqué\IiDnclres. Anchor Bolts ; - 1630.00 P 103000 .
: f‘{??QpZd Madule 1 LS 5250.00 5 Zif,?{ﬁg -
] : 0o
l Misc Electrical: Cable. Wire, Conduit, Pull Boxes, Fuses 1 Ls s50001 :
J Pin Bi#ao | Eleckicol Material : s 1400.00 $ SRR
3 Poles, Lurninoirs, Anchor Bolts ) $ 1900.00
3 oles. ) LS 1500.00 s g
1 Signals APS
] ' $
0 i -
A ! 1 s 180.00 $ 180.00
L Ptn. BI#31 Anchor Bolts 5 -
; $
\“ $ )
! ¢ i
Shipping included. Add tax. $ -
$ =
$ =
3 :
7Y/ : .
- 5 s
4 =
X $ .
e . i - BIiD TOTAL: $ 2478000 - |
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Profect Terms & Conditions-

A Aminlmum of 15 warking days prior notificatdan is requirad for anch maove (n.

8. Tha follewing materlals and services ara tneludad in thie quotat Thermaplastic [Nol, Paint [Nol, Markers (Nol, Tratfie Slghs-Striping
Plansz Only (o), Mast Asm Signs - To be Supplied Only {Neo], Tharmoa/ Palnt removal [No}, Mmarkar removal (Na], Temporary striping [Na},
Temp tab ramoval (Noj, Past “No Parking® Signe [Nel, Curb malntlng [Ma], Channeltzers {No}

& [1]Total mova-ins included In this quote far parmanent s‘trlprngfstrlplng Removals. Additional mave In charge. $1,050.00

D. Trafflc cantrol (Yes} is Included In this quoate. Traffic control whea induded in this quote Is only for Maliard Const. Operations.

E. I General Contractor ar any of ts sub-cantractars work within Matlard Const. traftic cantrol, the axpanse will ba sharad
accordingly at Mallard Const. diseration. No advance posting, signlng, or CMS is included for Matiard Const. trafflc contra,

E. Prima Contractar to provide us with 2 IOBSITE secure area for temporary storaga of all hazardous stripe remaval debris.

G, Prime Contractor to provide dispasal srea & dispasa of all nan-hazardous stripe & markar dabric, Digposal mres to be on stte.




Retainage percentage on manthly progress payments to be no greater thar the percentage retalned by the Owner on jts payments to
the Contractar, If Dwnar reduces the retainage percentages an payments to the Contractor, the Contractor shall likewlse reduce the
retainage parcentage on payments te Mallard Const. Ful! retentton to be raleased na later than thirty (30) days after completon

of Mallard Const. wark. Excessive ar delinquent retainage will be su biect te the highest interest rate allowed by law,

General Terms & Conditions

NOTE: Al contracts must be written o furleqol carporate nome "Mallord Constritetion, Ing."

Mallard Canst. requires a written contract, purchase order or sighed quate prior to the start of wark,
Any required Testing, Engineering, Design, Permits, Licanses or Applications, and the Ifke ta be provided by othears.

Prices arp based an Plans & Spacifications available at bid time, including all addenda. Any request for work {post hid) under conditions
differing from those represented by the Prime Contract Documents, including but not lImited to; altered phasing or staging, design
changes, modified layout vesulting from plan errors or Inaccurate designs, will require payment for additional wark to be made to
Mallard Const. atanamaount agreed Upon prior to perform Ing this wark. If an amount cannot be agraad upon prior te perfarming

the additional work the amount will be determined using Caltrans Force Account Rates or Unit prices estahlished In the hid pricing
schedule, or a combination thereef; whichever mathad results in a higher overall payrment.

Mallard Const, Is not respensible for delays caused by and ar resulting from activities ar non activities of athers, Including but not

not {imited to, owner, contractor, vendors, suppliers, other subcontractors ard other factors not in divect cantrol of Mallard Const.

For the delays causad by the atorementloned, Mallard Const. will be reimbursad for all direct and indirect costs plusa markup

af farty parcent (40%), or as specified and allowead by the Prime Contract If the dalays are caused by the Owner / Agency. Mallard Const.
will be granted an extension of time to perform Its wark tantamount ta the delays.

Mallard Const. requires fifteen (15) working days natlce priorto commencement of any production activity. if any of Mallard Const.
work will be a controlling operation on tha critical path of this prafect, Mallard Const. must bea notifled in writing prior to execution
of the subcontract Agreement and provided with a CBM sehadule which detalls this work. Fallure to provide this information will
waive the Centractor’s right to recovar liquidated damages from Mallard Const. far this work :

All changes to the criginal scope of work or praposed extra work must be directed by the Contractar in writing prior to Mallard Const.
performing this work,

Far the purpase of this Subcontract Quatation ane {1) mave-in is considered to be: a period of consecutive aight (8] hour days of continvous
work, not including weekends and holidays. Any discantinuities in this period, ether than waakends and holidays, or for our own
convenlence, will be chargad as an additional move-In at the Additlor Move-in Charge as quoted hareln.

Mallard Const. must receive a letter of Intant te award us the subcantract no later than (30) calendar days after bid date or thie
Subcontract Quatation becomes null and void, Also, This quote shall become a part of any and all subcentract agreements and / or purchases
orders related to the profact. Violation af this action can nullify this proposal.

Submitted by: Sam Mullen, Estirmator
P:{760) 550-1765 £:(714) 974-1753




neorparated jnto af) contractagreamants
Slgnature:

Prlnt Name:

Company:

Posftion:




BidSync: The State of Cdiifornia: MALLARD CONSTRUCTION INC

4 - Depcrtrnenli of .
GOV General Services

BURGNG GREEN - BUYING GOEFN 'WORKING GREEN

MALLARD CONSTRUCTION INC - #1748928

SUPPLIER PROFILE
Legal Business Name
Dolng Business As
Address

Email
Business Types

Service Areas

Kaywords

Canstrudion Ucense Types

Classlifications

MALLARD CONSTRUCTION INC
MALLARD CONSTRUCTION INC

638 W SOUTHERN AVE Phone (760) 550-1645
ORANGE, CA 92865 FAX (714) 974-1753
Censtruction

Non~Manufacturer

Alameda, Alplne, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado,
Fresno, Glenn, Humboldt, Imperal, Inya, Kemn, KIngs, Lake, Lassen, Los Angeles, Madera,
Marin, Mariposa, Mendodno, Merced, Medoc, Mona, Monterey, Napa, Nevada, Orange, Placer;
plumas, Alverslde, Sacramento, San Benlts, San Bernardlna, San Dlego, San Franclsco, San
Joaguin, San Luis Oblspo, San Matea, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Slerra,
Slslkjyou, Solana, Sonoma, Stanlslaus, Sutter, Tehama, Trinlty, Tulare, Tuolumne, Ventura,
Yolo, Yuba,

Highway Safaty Road Slgns Stripplng Road K-Rall Road Dividers' Roafing waterproffing Metal
Roaofing Siding

B - General Bullding Contractor

C-31 - Constructian Zone Traffic Controf Contractor
C-32 - Parking and Highway Improvement

D-06 ~ Concrete Related Services

£-38 - Sand and Water Blasting

0-42 ~ Sign Installatlon

D-64 - Non-spedalized

721410 - Highway and read constructlon services

Active Certifications

TYPE
5B
DVEBE

STATUS FROM TO
Approved Nov 4, 2013 Nov'30, 2016
Approved Nov 4, 2013 Nov 30, 2018

Certification History

TYPE STATUS FROM TO
DVBE Exoired Dec 18, 2012 Dec 31, 2013
s8 Explred Dac 18, 2012 Dec 31, 2013

http://weww bidsync.com/DPXBisCASB2ac=supplierprofiledsuppliercid=17...
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B MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184

: [
a SB/DVBE/SDYOSB Company DGS CERT # 17 MgﬂCg’lﬁ%%SZGGO'J LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

L)
638 W. Southern Ave. Orange CA. 92865 /;PT M q" Cuote No: GR-1326

Ph. (714) 785-5394 Fax (714) 874-1753

E-MAIL: GARY @MALLARDING.COM #0432 AconN STREET

mivERrsink, CA 92804

Agency:  Caltrans T:951.710.000 Addenda Noted: 1 is noted
F554.710.9006
- DIR Number: 1000007027
Project:  Contract 08-1E3204 - Construct Sidewalk and Estimator: Gary Rivers

Email Address: gary@maliardinc.com

Reconstruct curb ramps and Signal pole
Bid Date: 4/23/2015

Cell Phone 714-785-5394

| ttem | ttem Description | quantity | unit ] unitPrice | Extended Price
i 3 .
1 Lead Compliance Plan (For Non Hazardous Stripe Removals) 1] 15 {s _\"/‘11,000.00 $ 1,000.00
2 Construction Area Signs (See below terms) 1] ts |$ ""590000]5 5,900.00
3 Traffic Control (For Mallard Forces Only) 1] s |s 1,500.00{ $ 1,500.00
4 Type Hi Barricade {Sale Price Only No installation - Price 281 EA | S 90.00 | $ 2,520.00
includes delivery) ' 5 -
5 Channelizers (Surface Mounted - Sale Price only - to be installed 120 EA ] § 25001 3,000.00
by Contractor Price includes Delivery) s -
6 Portable Changeable Message Sign (Based on 2 month rental} 2 EA ]S 2,600.00| S 5,200.00
{Price includes Delivery & setup / teardown of boards - price S -
per board is $ 900.00 per month - based on a 28 day hilling cycle) s -
10 Remove Thermoplastic Pavement Marking 5201 SF |5 2.00($ 1,040.00
12 Reset Roadside Sign 6] EA | S 195.00] 5 1,170.00
28 :I'her/r'n‘gplastrc'Pmarkmg ____ 600) SF |5 4.00 g 2,400_.00

B $ n

s s )

- $ -

$ -

s :

$ s

N ) ¢ )

. $ -
N BID TOTAL: |$ 23,730.00

‘ofect Terms & Conditions:
Aminimum of 15 working days prior notification s required for each move-in. Mallard Const. will not be Impacted by Liquidated

Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Qperations.

The following materlals and services ara included in this quote: Thermoplastic [No), Paint[No], Markers [No], Traffic Signs-Striping

Plans Only [No], Mast Arm Signs - To he Supplied Only [Noj, Thermo/ Paint removal [No], Marker removal [No], Temporary striping [No],

Temp tab removal [No], Post “Na Parking” Signs [No], Curh Painting [Noj, Channelizers [No)

[ 1] Total move-insincluded in this quate for permanent striping / Striping Removals, Additional move in charge. $1,950.00
No Traffic control is Inciuded in this quote. Trafflc control when included in this quote Is only for Malltard Const. Operations,
If General Contractor or any of Its sub-contractors work within Mallard Const. traffic control, the expense will be shared
ceordingly at Mallard Const. discretion. No advance posting, signing, or CMS is Included for Mallard Const. traffic control.
*rime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debrls.
'rime Contractor to provide disposal area & dispose of ail non-hazardous stripe & marker debris, Disposal area to be o site.
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H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
I If Bonding is required Please add 3% to the total bid price. A minimum price of $ 400.00 will be required for all bonds.
L. Contractor is responsible for markings of all sign & post Installations. It's Contractor's responsibility to install & remove USA Markings.

Payment Terms:

Contractor to provide monthly pragress payments for all completed work in accordance with the bid pricing schedule. Monthly
payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner
for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Qwner on its payments to
the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the

retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion
of Maltard Const. work. Excessive or delinguent retainage will be subject to the highest interest rate allowed by law,

Generaol Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc.”

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of wark.
Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specificatians available at bid time, including all addenda. Any request for work {post bid} under conditions
differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design
changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additionai work to be made to
Mallard Const. at an amount agreed upon prior to performing this work. if an amount cannot be agreed upon priorto performing

the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing
schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or nan activities of others, including but not

not limited to, owner, contractor, vendors, suppliers, other subcontractars and other factors not in direct control of Mallard Const.

For the delays caused by the aforementioned, Mallard Const. wilt be reimbursed for all direct and indirect costs plus a mark up

of forty percent {40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const.
will be granted an extension of time ta perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella
Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does
not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const.
work willbe a controlling operation on the eritical path of this project, Mallard Const. must be notified in writing prior to execution
of the Subcontract Agreement and provided with a CPM schedute which details this work. Failure to provide this information will
waive the Contractor’s right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const.
performing this work,

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight {8) hour days of continuous
work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own
convenience, will be charged as an additional move-in at the Addition Move-in Charge as quotad herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after hid date or this

Subcontract Quotation becomes nufl and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases
orders related to the project. Violatton of this action can nullify this proposal.

Submittedby: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements
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